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Date: December 20, 2013
To: Lester Sola, Director

Internal Services Department
Small Business Development Division

From:
“Jean Bernard Philippeaux
Engineer 2
Contracts and Specification Section
Construction Division
Public Works and Waste Management
Department

Subject: Notice of Construction Project:
Miscellaneous Construction Contracts (MCC)
Program: MCC 7360 Plan
Request for Price Quotation (RPQ) No.
20130278
Old Cutler Road Bike Path Phase Il from SW
136th Street and SW 63 Avenue {o Cartagena
Plaza

RECOMMENDATION

Contracts & Specification Sections has evaluated the subject project and recommends 8.6%,
which is the current minimum Disadvantaged Business Enterprise (DBE) participation goal.
Base cost estimate is $1,212,194.00. We have checked the availability of DBE Subcontractors
as per 49 CFR 26 and attached a worksheet with possible Measure Analysis and
recommendation findings along with other supporting documents for your review. This project is
being processed under the subject Miscellaneous Construction Contract and is federally funded,
therefore; the Community Workforce Program (CWP) is not applicable to this RPQ.

BACKGROUND

Bicycling and walking issues have grown in significance throughout the 1990s. Public agencies
and public interest groups alike are striving to define the most appropriate way in which to
accommodate the two modes within the overall transportation system so that those who walk or
ride bicycles can safely, conveniently, and comfortably access every destination within a
community.

Public support and advocacy for improved conditions for bicycling and walking has created a

widespread acceptance that more should be done to enhance the safety, comfort, and
convenience of the non-motorized traveler.
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Public opinion surveys throughout the 1990s have demonstrated strong support for increased
planning, funding and implementation of shared use paths, sidewalks and on-street facilities.

At the same time, public agencies have become considerably better equipped to respond to this
demand. Research and practical experience in designing facilities for bicyclists and pedestrians
have generated numerous national, State and local design manuals and resources. An
increasing number of professional planners and engineers are familiar with this material and are
applying this knowledge in towns and cities across the country.

The 1990 Americans with Disabilities Act, building on an earlier law requiring curb ramps in new,
altered, and existing sidewalks, added impetus to improving conditions for sidewalk users.
People with disabilities rely on the pedestrian and transit infrastructure, and the links between
them, for access and mability.

In response to demands from user groups that every transportation project include a bicycle and
pedestrian element, Congress asked the Federal Highway Administration (FHWA) to study
various approaches to accommodating the two modes. The Transportation Equity Act for the
21st Century (TEA-21) instructs the Secretary to work with professional groups such as
AASHTO, ITE, and other interested parties to recommend policies and standards that might
achieve the overall goal of fully integrating bicyclists and pedestrians into the transportation
system.

TEA-21 also says that, "Bicycle transportation facilities and pedestrian walkwayé shall be
considered, where appropriate, in conjunction with all new construction and reconstruction of
transportation projects, except where bicycle and pedestrian use are not permitted.” (Section
1202)

There is no question that conditions for bicycling and walking need to be improved in every
community in the United States; it is no longer acceptable that 6,000 bicyclists and pedestrians
are killed in traffic every year, that people with disabilities cannot travel without encountering
barriers, and that two desirable and efficient modes of travel have been made difficult and
uncomfortable.

Every transportation agency has the responsibility and the opportunity to make a difference to
the bicycle-friendliness and walkability of our communities. PWWM is committed to doing all it
can to improve conditions for bicycling and walking and to make them safer ways to travel
throughout Miami-Dade County.

If any additional information is needed, please call me at (305) 375-3547, or Frank Aira at (305)
375-2093.

JBP/jbp
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Attachments (2)

C: Kelly Duncombe, ISD
Laurie Johnson, ISD
Bassam Moubayed, PWWM
Frank Aira, P.E., CFM, PWWM
Alfredo E. Munoz, PWWM
Dianah Coakley, PWWM
Lisset Cabrera, PWWM
Project File
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DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(‘s): 71 90-143 Responsible Wage and Benefits ] 03-237 (formerty 03-1) Community Workforce Program

PROJECT INFORMATION  See attachment X -

Contract/Project/*Work Order No.: 20130278
*Reference corresponding project number when submitting a work order

Contract/Project Title; Old Cutler Road Bike Path Phase 11

Description/Scope of Work: See Attachments
Estimated Cost: $1.212,194.00  Funding Source: Federal fands

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Old Cuttler Road, from intersection of SW 136 Street and SW 63 Avenue to Cartagena Plaza

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [_]

Engineer/Department or Agency’s estimated required workforce for Project L;l Work Order |;|w

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

N/A

N/A

N/A

Comments:-Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above. In addition, estimated number of workers for each trade are utilized throughout the duration of the contract..

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [

Sub-Trade Est. Cost % of Item to Base Bid Awvailability
Guardrail & Fence $240 0.02%
Sodding & Tree $29,519 2.36%
Refoeation
Pavement marking & | $69,400 5.55%
Signage
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2 [] Level 3] Trade Set-Aside [ ] Sub-Contractor Goal Workforce Goal[ ] No Measure[_]

Basis for Recommendation: Identifiable areas for DBE subcontracting; Project is federally funded. Therefore, the
Community Workforce Program (CWP) is not applicable. The higher of Davis Bacon Wages and/or MDC Responsible

. wages applies to this project

Date submitted to DBD:12-20-2013

Contact Person:Jaen Bernard Philippeaux or F rank Aira
Telephone No.:305-375-3547

Wi\Projects\Construction-Solicitation\20130278\Solicitation phase\Work File\20130278-SBD Analysis Pg 2.docxHarris/project analysis form
Revised 1/15/03



120013027
RPQ Title:Old Cutler Road Bike Path Phase Il from intersection of SW 136 Street and SW 63 Avenue to Cartagena
Plaza

To: Lester Sola, Director

Internal Services Department

Small Business Development Division
From: Jean Bernard Philippeaux

Engineer 2

Contracts and Specification Section

Construction Division

Public Works and Waste Management Department
Date: December 20, 2013
Department: Public Works and Waste Management
Contract Type: Single Trade-Roadway Improvement
Request for Price Quotation (RPQ) No.: 20130278
Re-submittal: []Yes; Previous Review Committee (RC) Submittal Dates

XINo

Project Title: Old Cutler Road Bike Path Phase Il from intersection of SW 136 Street and SW 63
Avenue to Cartagena Plaza.

Standard Industrial Code (SIC): 16-Highway and Street Construction
Estimated Project Cost: $1,212,194.00
Funding Source: Florida Department of Transportation (FDOT)

Bonding Requirements:  Bid Bond- 5% of base bid amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Unit price
Detailed Scope of Work:

Work under this Contract consists of furnishing all supervision, labor, materials, equipment, tools
and performing all operations necessary for the Improvements to Old Cutler Road Bike Path
phase Il. This project consists of reconstruction the bike path to a minimum 8’ wide and relocate
further away from the traffic lanes where possible; constructing curb and gutter, install remedial
drainage as necessary, resurface segments that are to remain, prune tree roots and root
barriers to prevent future damage and install regulatory signage for bicycles and pedestrians.
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RPQ No.: 200130278
RPQ Title:Old Cutler Road Bike Path Phase 1l from intersection of SW 136 Street and SW 63 Avenue to Cartagena
Plaza v

Required Contractor’s Certification:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade
County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid,
current, and active:

Certificate of Competency as a General Engineering Contractor or as a Specialty Engineering
Contractor, commensurate to the requirements of the Project's Scope of Work, in one or more
engineering crafts to include paving engineering. The Specialty Contractor shall subcontract
with a qualified contractor any work which is incidental to the specialty but is specified in the
aforementioned Code as being the work of other than that of the Engineering Specialty for which
certified.

Pursuant to Section 255.20, Florida Stafues (F.S.) and in lieu of the above, the County may
consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been
pre-qualified and considered eligible by the Florida Department of Transportation (FDOT) under
Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work
described in the Contract Documents. Contractors seeking consideration under this paragraph
shall submit along with the Bid Documents for review and consideration, current copy (ies) of
their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of
Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the work
specified in the Project's Scope of Work shall include the Flexible Paving Work Class and the
Sidewalk Work Class.

Additional Information — Permits, Licenses, Certifications, and General Regulations

Permits that are issued by the Public Works Department, Miami-Dade County for
construction within the public right-of-way, as well as additional permits, which may be
required by other municipalities or agencies, including those required for tree removal,
will be the responsibility of the Contractor.

Guardrail & Fence

The work under guardrail consists of construct metal guardrail on post of timber, steel, or as
specified in the solicitation documents. Work also includes removal of existing guardrail,
construct guardrail anchorages, and replace guardrail posts. Fence work consists of furnish,
erect and reset metal fence as per solicitation documents

Sodding and Tree Relocation
Sodding consist of placing healthy turf on areas designated on the plans. Tree relocation,
consist of removing and placing trees and maintain them until healthy growth is established

Pavement Markings and Signage

The work under pavement markings and signage (Thermoplastic traffic stripes and Markmgs)
consists of placing traffic stripes and markings using a material of the type that is extruded onto
the pavement surface in a molten state by mechanical means, with surface application of glass
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RPQ No.:
RPQ Title:Old Cutler Road Bike Path Phase ll from intersection of SW 136 Street and SW 63 Avenue to Cartagena
Plaza

spheres. Upon cooling to normal pavement temperature these materials shall produce an
adherent reflectorized pavement marking of specified thickness and width and be capable of
resisting deformation by traffic. :

Areas for possible measures:
Guardrail/Fence

Sodding and Tree relocation
Pavement Marking and Signage

Areas recommended for DBE Subcontractor Goal:
Guardrail/Fence

Sodding and Tree relocation

Pavement Marking and Signage

Contract Measure Recommendation:

[] No Measure

[[] CSBE Subcontractor Goal

[l  Overall CSBE Subcontractor Goal:

[] CSBE Set-Aside Level | Level ll Level |l
. DBE Goal: 8.6%

0.02% Guardrail and Fence
2.36% Sodding and Tree Relocation
5.55% Pavement Marking and Signage

[ ] CWP: Not Applicable

Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Roadway Improvement)
can be subcontracted pursuant to the recommendation for Award of a construction contract
pursuant to the Expedite Ordinance No. 00-104. The main scope of work consist of clearing
and grubbing, earthwork, asphalt and concrete, the rest of the work may be considered as
ancillary work. PWWM has determined that the even though the total ancillary work is 7.84%,
Prospect Contractor may be able to obtain the actual minimum DBE goal which is 8.6%.
Therefore it is PWWM recommendation that subcontractor work to be performed is no less than
8.6%.
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RPQ No.: 200130278
RPQ Title:Old Cutler Road Bike Path Phase Il from intersection of SW 136 Street and SW 63 Avenue to Cartagena
Plaza

Comments:

This project is federally funded which prohibits use of local business enterprise programs.
Therefore, PWWM's response is to provide equal opportunity to the public by soliciting for bids
under the CICC 7360 Contract.

CSBE Prime History of similar Contracts/Projects for previous three years:

None

Scope of Work History Summary — Subcontracting Opportunities:

Areas recommended for Overall DBD Subcontractor Goal (PWWM/SBD):

Not Applicable

Similar Projects previously submitted for RC Action:

RPQ No. 20090229
RPQ No. 20110120

DBE Prime History of similar Contracts/Projects for previous three years:

None
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MIAMI-DADE COUNTY PUBLIC WORKS DEPARTMENT HIGHWAY DIVISION

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

Old Cutler Road Bike Path

Phase Il

from intersection of SW 136 Street and SW 63 Avenue to Cartagena Plaza

PWD PROJECT No.20080191

DATE: 11-27-2013

ITEM COST TOTAL
ESTIMATE JOB (%)
GENERAL CONSTRUCTION OPERATIONS 0 0.00%
CONTROL OF EROSION & WATER POLLUTION 3,867 0.31%
CLEARING & GRUBBING 237,125 18.95%
EARTHWORK 194,396 15.54%
BITUMINOUS SURFACE COURSES AND
CONCRETE PAVEMENT 171,361 13.69%
DRAINAGE STRUCTURES & PIPES 143,730 11.49%
CONCRETE 203,129 16.23%
GUARDRAIL & FENCE 240 0.02%
SODDING & TREE RELOCATION 29,519 2.36%
SIGNALIZATION - 0.00%
PAVEMENT MARKING & SIGNAGE 69,440 5.55%
BASE ESTIMATED COST 1,052,808
CONTINGENCY FUND (10%) 105,281 8.41%
SUBTOTAL 1,158,089
MAINTENANCE OF TRAFFIC (MOT)(2%) 21,056 1.68%
OFF DUTY LAW ENFORCEMENT OFFICER 28,800 2.30%
BITUMINOUS MATERIAL ADJUSTMENT 43,350 3.46%
PWD PERMIT ALLOWANCES - 0.00%
FPL CONNECTION ALLOWANCE - 0.00%
GRAND TOTAL| § 1,251,295 100.00%




